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MDT Contractors System Query Results

MONTANA DEPARTMENT OF TRANSPORTATION
TABULATION OF LOW BID PRICES AND COMPUTATION OF AVERAGE PRICES

FOR THE PERIOD JAN 2001 THRU DEC 2001
ADDITIONAL COPIES MAY BE OBTAINED FROM THE CONTRACT PLANS SECTION

ITEM NO

NUMBER ITEM DESCRIPTION PROJ QUANTITY UNIT TOTAL COST

GRADING AND RELATED ITEMS - A

104030010 MISCELLANEOUS WORK 3 55000.00 UNIT 55000.00
104040020 DETOUR - CONSTRUCT & MAINTATN 1 1.00 L SUM 120000.00
104100000 MISCELLANEOUS WORK 92 1084550.00 UNIT 1084550.00
104210000 DETOUR-CONSTRUCT & MAINTAIN 1 1.00 L SUM 119000.00
104220000 DETOURS-CONSTRUCT & MAINTAIN 1 1.00 L SUM 167000.00
104230000 DETOUR-CONST MAINTAIN & REM 2 2.00 L SUM 205000.00
104320000 CROSSOVER-CONST MATINTAIN & REM 2 1.50 L SUM 330150.00
104330000 CROSSOVER-CONST MAINTAIN & REM 1 6.00 EACH 192000.00
104340000 MEDIAN CROSSOVER 1 2.00 EACH 250000.00
105100500 CONSTRUCTION SURVEY AND LAYOUT 1 1.00 L SUM 30000.00
109200000 MOBILIZATION 3 0.45 L SUM 19391.00
201130005 CLEARING & GRUBBING 1 94.00 ACRE 104340.00
201310000 CLEARING & GRUBBING 1 37.90 HA 170550.00
202011000 REMOVE STRUCTURE 8 8.00 L SUM 369150.00
202012000 REMOVE STRUCTURES 4 4.00 L SUM 121110.00
202020041 REMOVE STRUCTURE 1 1.00 L SUM 1400.00
202020050 REMOVE STRUCTURES 1 1.00 L SUM 3000.00
202020540 REMOVE MISCELLANEOUS ITEMS 1 1.00 L SUM 3000.00
202110000 REMOVE CONCRETE PAVEMENT 2 1589.00 M2 57998.50
202120000 REMOVE BITUMINOUS PAVEMENT 2 16542.00 M2 34225.80
202200000 REMOVE CURB 2 9.30 M 481.00
202210000 REMOVE BITUMINOUS CURB 3 2773.00 M 15580.00
202220000 REMOVE MEDIAN CURB 1 598.00 M 478.40
202225000 RELAY PIN DOWN CURB 1 96.00 M 6432.00
202240000 REMOVE CONCRETE 1 949.00 M2 22777.60
202320000 REMOVE TRRIGATION STRUCTURE 1 1.00 EACH 500.00
202700000 REMOVE MISCELLANEOUS TITEMS 1 1.00 L SUM 1025.00
203020100 EXCAVATION-UNCLASSIFIED 2 1080034.00 CU YD 2838112.26
203020275 EXCAVATION-MUCK 1 11500.00 CU YD 34500.00
203020310 SPECIAL BORROW 1 109018.00 CU YD 1090.18
203030100 DRILL PRESPLITTING HOLES 1 32311.00 LN FT 64622.00
203100000 EXCAVATTION-UNCLASSIFIED 25 3349443.00 M3 10771150.29
203120000 EXCAVATION-STREET 5 62591.00 M3 554651.85
203140000 EXCAVATION-UNCLASS CHANNEL 4 131998.00 M3 526616.40
203150000 EXCAVATION-DIGOUTS 11 48201.80 M3 266541.16
203160000 EXCAVATION-MUCK 1 2495.00 M3 19960.00
203200000 EXCAVATION-UNCLASS BORROW 6 660962.00 M3 2164319.84
203210000 EXCAVATION-SPECIAL BORROW 2 12726.00 M3 70944.80
203220000 SPECIAL BORROW 9 326835.00 M3 1959814.01
203300000 EMBANKMENT TN PLACE 19  149944.00 M3 671389.65
203350000 SPECTAL EMBANKMENT 1 20.00 M3 500.00
203360000 REINFORCED EMBANKMENT 1 250.00 M2 29900.00
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203500000 TOPSOIL-SALVAGING & PLACING 12 192625.00 M3 441148.82
203610000 DRILL PRESPLITTING HOLES 2 46374.00 M 265855.88
203620000 ROCK BOLTS 1 972.00 M 38880.00
207100000 EXCAVATION-CULVERT 2 1880.00 M3 85940.00
207200000 EXCAVATION-TRENCH 1 270.00 M3 17550.00
207400000 SELECT BACKFILL 1 612.00 M3 15300.00
208200000 CONTAMINATED SOIL 2 20000.00 UNIT 20000.00
208220000 CONTAMINATED SOIL REMOVAL 1 2000.00 M3 2000.00
208250000 CONTAMINATED WATER TREATMENT 2 25000.00 L 2500.00
209100000 STRUCTURE EXCAVATION TYPE 1 1 56.00 M3 840.00
209200000 STRUCTURE EXCAVATION TYPE 2 1 2245.00 M3 33675.00
210020000 GRADER-MOTOR 1 40.00 HOUR 3200.00
210100000 GRADER-MOTOR 11 460.00 HOUR 47430.00
210110000 DOZER 7 243.00 HOUR 22435.00
210200000 OBLITERATE ROADWAY 2 53.30 STA 20075.00
212010100 OBLITERATE ROADWAY 8 64.00 STA 38082.50
301750000 SELECT BACKFILL 2 1586.00 M3 38158.00
301760000 SPECIAL BACKFILL 1 15925.00 M3 52074.75
401100000 DUST PALLIATIVE 1 30.00 MT 2550.00
501011000 REMOVE BRIDGE APPROACH SLAB 1 8.00 EACH 18400.00
501600000 APPROACH SLAB-CONCRETE 1 1094.00 M2 164100.00
614100000 DESIGN & CONSTRUCT MSE WALLS 1 816.70 M2 96370.60
618020000 TRAFFIC CONTROL 1 0.06 L SUM 144.00
618200000 WATER FOR DUST CONTROL 2 129.00 KL 1300.32
621412000 ADJUST VALVE BOXES 1 14.00 EACH 6300.00
621430000 ADJUST MANHOLES 1 26.00 EACH 16250.00
800100100 EXPLORATORY EXCAVATION 2 16.00 HOUR 1920.00
800300000 MISCELLANEOUS WORK 1 1.00 L SUM 2500.00
855100000 WETLAND SITE 1 1.00 L SUM 25000.00
1 20312000EXCAVATION-STREET 1 124.00 M3 936.20
1 20321000EXCAVATION-SPECIAL BORROW 1 585.00 M3 2808.00
2 20322000SPECTIAL BORROW 1 144703.00 M3 723515.00

TOTAL COST GRADING AND RELATED ITEMS - A 25,644,990.81

ITEM NO
NUMBER ITEM DESCRIPTION PROJ  QUANTITY UNIT TOTAL COST
DRATINAGE-TINCLUDING MINOR STRUCTURES - B
202020457 REMOVE WATER LINE 1 1.00 L SUM 1000.00
202200000 REMOVE CURB 1 607.70 M 4101.98
202210000 REMOVE BITUMINOUS CURB 1 429.00 M 3217.50
202230000 REMOVE CURB & GUTTER 4 825.80 M 9374.08
202320000 REMOVE IRRIGATION STRUCTURE 2 5.00 EACH 4858.00
202330000 REMOVE DRAINAGE STRUCTURES 1 28.00 EACH 15596.00
202341000 REMOVE EMBANKMENT PROTECTOR 1 38.00 M 665.00
203140000 EXCAVATION-UNCLASS CHANNEL 1 205.00 M3 1025.00
203220000 SPECIAL BORROW 1 14745.00 M3 294900.00
203700000 SUBEXCAVATION DRAIN 1 92.00 M 2264.12
207010010 EXCAVATION-CULVERT 2 15225.00 CU YD 144907.50
207010200 BEDDING MATERIAL 2 4366.00 CU YD 29461.00
207010300 FOUNDATION MATERIAL 1 1174.00 CU YD 12327.00
207100000 EXCAVATION-CULVERT 22 40500.00 M3 299629.95
207200000 EXCAVATION-TRENCH 4 8475.00 M3 12875.75
207300000 BEDDING MATERIAL 16 7525.10 M3 183644.86
207310000 FOUNDATION MATERIAL 7 3393.10 M3 91450.54
207400000 SELECT BACKFILL 2 2565.00 M3 19041.75
551020030 CONCRETE-CLASS DD 1 99.00 CU YD 118800.00
551170000 CONCRETE-CLASS DD 15 330.60 M3 319404.00
551300000 CEMENT GROUT 1 89.00 M3 26407.19
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551301000
601010190
601010510
601011120
601050190
601060190
601060500
601100100
601300000
601500000
601501000
602010000
602020000
602030000
603004500
603006000
603007500
603008900
603010040
603010048
603010056
603010276
603010284
603010692
603011050
603011418
603012000
603012135
603012530
603012555
603012565
603012575
603012610
603012670
603012690
603012730
603012835
603013030
603013031
603013032
603013034
603013035
603013040
603013233
603013260
603013335
603013350
603013460
603013490
603013500
603015000
603016040
603016043
603016500
603018000
603030000
603033450
603036000
603037500
603038900
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NON-SHRINK GROUT

WATER SERVICE - COPPER 19 MM
WATER SERVICE - COPPER 50 MM
TEMPORARY WATER SERVICE
CORPORATION STOP-19 MM

CURB STOP & BOX-19 MM

CURB STOP & BOX-50 MM

INSULATION

FIRE HYDRANT

CONNECT TO EXISTING WATER MAIN
WATER MAIN LOWERING

REMOVE PIPE CULVERTS

RELAY PIPE CULVERT

CLEAN CULVERT PIPE

DRAINAGE PIPE 450 MM 1
DRAINAGE PIPE 600 MM

DRAINAGE PIPE 750 MM

DRAINAGE PIPE 900 MM

DRAINAGE PIPE 18 IN

DRAINAGE PIPE 24 IN

DRAINAGE PIPE 30 IN

DRAINAGE PIPE 24 IN IRR

DRAINAGE PIPE 30 IN IRR

CSP 84 IN 0.079

DRAINAGE PIPE 1050 MM

CSP ARCH IR 57 IN 0.109

DRAINAGE PIPE 1200 MM

SSPP ARCH 11 FT 10 IN .109

RCP 18 IN CLASS 2

RCP 24 IN CLASS
RCP 24 IN CLASS
RCP 24 IN CLASS
RCP 30 IN CLASS
RCP 42 IN CLASS
RCP 48 IN CLASS
RCP 60 IN CLASS 2
RCP IRR 18 IN CLASS
RCP IRR 84 IN CLASS
RCP IRR 84 IN CLASS
RCP IRR 90 IN CLASS
RCP IRR 96 IN CLASS
RCP IRR 96 IN CLASS
RCP SYPHON 18 IN CLASS 2
RCP ARCH 58 IN CL 3

RCP ARCH 88 IN

RCP ARCH IRR 88 IN

REINF CONC BOX 6X3
PIPE-PV CHLORIDE 6 IN
CORR PLASTIC PIPE-4 IN
DRAINAGE PIPE 1350 MM
DRAINAGE PIPE 1500 MM
STEEL CASING 12 IN 0.064
STEEL CASING 18 IN 0.064
DRAINAGE PIPE 1650 MM
DRAINAGE PIPE 1800 MM
DRAINAGE PIPE 3000 MM
DRAINAGE PIPE IRR 450 MM
DRAINAGE PIPE IRR 600 MM
DRAINAGE PIPE IRR 750 MM
DRAINAGE PIPE IRR S00 MM
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603041200 DRAINAGE PIPE IRR 1200 MM 2 214.00 M 77160.62
603041350 DRAINAGE PIPE IRR 1350 MM 1 49.00 M 29008.00
603055600 DRAINAGE PIPE ARCH 560 MM 1 49.50 M 4405.50
603058800 DRAINAGE PIPE ARCH 920 MM 1 55.00 M 17050.00
603082230 DRAINAGE PIPE ARCH IR 2235 MM 1 50.00 M 43000.00
603100451 CSP 450 MM X 1.63 MM 8 1172.50 M 100749.70
603100616 CSP 600 MM X 1.63 MM 9 643.20 M 83751.32
603100617 CSP 600 MM X 1.63 MM CTD 1 53.00 M 10070.00
603100716 CSP 750 MM X 1.63 MM 3 43.50 M 7877.25
603100916 CSP 900 MM X 1.63 MM 3 43.50 M 9781.23
603101216 CSP 1200 MM X 1.63 MM 4 110.50 M 30080.25
603101316 CSP 1350 MM X 1.63 MM 1 69.00 M 12420.00
603101516 CSP 1500 MM X 1.63 MM 1 8.50 M 2943.55
603101527 CSP 1500 MM X 2.77 MM 1 6.00 M 2097.60
603101820 CSP 1800 MM X 2.01 MM 1 28.00 M 9466.80
603102121 CSP 2100 MM X 2.01 MM CTD 1 128.00 M 60160.00
603102128 CSP 2100 MM X 2.77 MM 1 229.00 M 162319.78
603103035 CSP 3000 MM X 3.51 MM 1 36.00 M 27974 .52
603110301 CSP SLOTTED 300 MM X 1.63 MM 1 35.00 M 8855.00
603120516 CSPA 530 MM X 1.63 MM 1 16.00 M 1200.00
603131852 CSPA IRR 1850 MM X 2.01 MM 1 57.00 M 25650.00
603132827 CSPA TRR 2840 MM X 2.77 MM 1 33.00 M 22275.00
603133235 CSPA TRR 3240 MM X 3.51 MM 1 19.00 M 19000.00
603215356 SSPP 1.500 M X 3.56 MM 1 13.50 M 13087.58
603225356 SSPP 2.590 M X 3.560 MM 1 40.00 M 48070.00
603227356 SSPP 2740 M X 3.56 MM 1 10.50 M 13342.88
603352356 SSPPA 5.230 M X 3.56 MM 1 42.00 M 65625.00
603403030 RCP 300 MM CL 3 1 102.00 M 20400.00
603404520 RCP 450 MM CL 2 2 484.00 M 72192.40
603404530 RCP 450 MM CL 3 1 125.00 M 25625.00
603406020 RCP 600 MM CL 2 11 1260.40 M 180393.90
603406040 RCP 600 MM CL 4 1 42.00 M 4620.00
603406050 RCP 600 MM CL 5 1 72.00 M 12240.00
603406500 RCP 750 MM CL 2 1 132.00 M 20730.60
603407500 RCP 750 MM CL 2 2 339.00 M 55920.00
603408920 RCP 900 MM CL 2 3 354.00 M 74795.60
603408950 RCP 900 MM CL 5 1 40.50 M 9679.50
603410520 RCP 1050 MM CL 2 1 74.00 M 22784 .60
603410550 RCP 1050 MM CL 5 1 58.00 M 24940.00
603412020 RCP 1200 MM CL 2 2 152.50 M 65232.33
603415020 RCP 1500 MM CL 2 1 61.00 M 38613.00
603415030 RCP 1500 MM CL 3 1 46.00 M 30360.00
603418020 RCP 1800 MM CL 2 1 154.50 M 128235.00
603421020 RCP 2100 MM CL 2 1 55.50 M 52003.50
603421050 RCP 2100 MM CL 5 1 53.00 M 68900.00
603443030 RCP IRR 300 MM CL 3 3 506.00 M 68370.00
603444530 RCP IRR 450 MM CL 3 2 683.20 M 61977.60
603446030 RCP IRR 600 MM CL 3 2 594.40 M 85158.40
603447530 RCP IRR 750 MM CL 3 1 130.00 M 22750.00
603448920 RCP IRR 900 MM CL 2 1 4.50 M 1687.50
603448930 RCP IRR 900 MM CL 3 2 165.50 M 50165.00
603448940 RCP IRR 900 MM CL 4 1 221.00 M 65195.00
603450530 RCP IRR 1050 MM CL 3 1 150.00 M 42750.00
603452030 RCP IRR 1200 MM CL 3 1 1.00 M 350.00
603453530 RCP IRR 1350 CL 3 1 3.00 M 870.00
603455030 RCP IRR 1500 MM CL 3 1 4.00 M 1480.00
603462550 RCP IRR 2250 MM CL 5 1 70.00 M 208950.00
603470420 RCP STPHON 450 MM CL 2 1 140.00 M 18096.40
603470620 RCP SIPHON 600 MM CL 2 1 106.00 M 19558.06
603470720 RCP SIPHON 750 MM CL 2 2 392.00 M 95982.56
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603505630
603507230
603513030
603514830
603516530
603564830
603583016
603583021
603583024
603583030
603583518
603583621
603584218
603584337
603610100
603610110
603610200
603610250
603610300
603610500
603700300
603700450
603711000
603711520
603712020
603713010
603713020
603714020
603760150
603800000
603801000
603805000
603806000
603810000
603815050
603815095
603817000
603820100
603820500
603835063
603901000
603901500
603902000
603903000
603910400
604030000
604031200
604031500
604031650
604031800
604032100
604100000
604112340
604115310
604150000
604210000
604220000
604230000
604260000
604300000
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RCPA 560 MM CL 3

RCPA 725 MM CL 3

RCPA 1300 MM CL 3

RCPA 1485 MM CL 3

RCPA 1650 MM CL 3

RCPA IRR 1485 MM CL 3

REIN CONC BOX 3000MM X 1800MM
REIN CONC BOX 3000 MM X2100 MM
REIN CONC BOX 3000 MM X2400 MM
REIN CONC BOX 3000 MM X3000 MM
REIN CONC BX 3350 MM X 1800 MM
REIN CONC BOX 3600 MM X2100 MM
REIN CONC BX 4200 MM X 1800 MM
REIN CONC BOX 4300X3600 MM DBL
PIPE-PV CHLORIDE 100 MM
PIPE-PVC 100 MM PERF

PIPE-PV CHLORIDE 200 MM
PIPE-PV CHLORIDE 250 MM
PIPE-PV CHLORIDE 300 MM
PIPE-PV CHLORIDE 500 MM
EMBANKMENT PROTECTOR 300 MM
EMBANKMENT PROTECTOR 450 MM
DUCTILE IRON FITTING

DUCTILE IRON PIPE 150 MM CL52
DUCTILE IRON PIPE 200 MM CLb52
DUCTILE IRON PIPE 300 MM CLb51
DUCTILE IRON PIPE 300 MM CL52
DUCTILE IRON PIPE 400 MM CL52
COUPLING 150 MM

CLEAN CULVERT PIPE

INSTALL CULVERT PIPE

TRASH GUARD

PIPE PLUG

HEADWALL - CONCRETE

STEEL CASING 500 MM X 10.3 MM
STEEL CASING 900 MM X 13 MM
SPECIAL INSTALLATION OF PIPE
VAULT

BYPASS PUMPING

STEEL CASING 350 MM X 6.35 MM
100 MM GATE VALVE

150 MM GATE VALVE

200 MM GATE VALVE

300 MM GATE VALVE

400 MM BUTTERFLY VALVE
MANHOLE-TYPE 3

MANHOLE 1200 MM - TYPE 3
MANHOLE 1500 MM-TYPE 3

MANHOLE 1650 MM-TYPE 3

MANHOLE 1800 MM-TYPE 3

MANHOLE 2100 MM-TYPE 3

COMB MANHOLE & DROP INLET

COMB 1200 MM T3 MH-T4 DR INLET
COMB 1500 MM T3 MH-T1 DR INLET
MANHOLE ROOEF SLAB
INLET-DROP-TYPE 1
INLET-DROP-TYPE 2
INLET-DROP-TYPE 3
INLET-DROP-SPECIAL DESIGN
INLET-CURB
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604320000
604410000
604420000
604510000
604530000
604590000
605010490
609000000
609015000
609030000
609040000
609200000
610550000
613010000
613100075
613130000
619560000
621010000
621020000
621030000
621040000
621210000
621211000
621230000
621241000
621410000
621412000
621422000
621430000
621500000
622010000
622011043
622110000
622220000
622510000
622520000
622700000
840000000
840001000
841450000
841600000
841750000
850010010

TOTAL COST DRAINAGE-

ITEM
NUMBER

105080100
105100000
105100100
203150000
203300100
207400000
210100000
210300000
301020268
301020311
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INLET-CURB-TYPE 2

INLET COVER-TYPE 1

INLET COVER-TYPE 2
INLET-MEDIAN-TYPE 1
INLET-MEDIAN-TYPE 3

DROP INLET-GRATE

PIPE-PV CHLORIDE 4 IN PERF
CURB & GUTTER-CONCRETE
CURB-CONCRETE BARRIER
CURB-BITUMINOUS

CONCRETE VALLEY GUTTER
GUTTER-CONCRETE VALLEY
EROSION CONTROL BLANKET
RIPRAP-CLASS 1 RANDOM
RIPRAP-GROUTED

BANK PROTECTION-TYPE 3
DELINEATOR-FLEXIBLE DRIVEABLE
REMOVE MANHOLES

REMOVE INLETS

REMOVE DROP INLETS

REMOVE CURB INLETS

RESET WATER SERVICE

RESET WATER SHUTOFES

RESET FIRE HYDRANT

SEWER SERVICE CONNECTION
ADJUST WATER SERVICE LINE
ADJUST VALVE BOXES

ADJUST MEDIAN INLET

ADJUST MANHOLES

ADJUST MONITOR WELL
GEOTEXTILE-DRAINAGE-LIGHT
GEOTEX-EROSION CL 2 & 3 RIPRAP
GEOTEXTILE-EROSION CL 1 RIPRAP
GEOTEXTILE-SEP/STAB-HIGH SURV
GEOMEMBRANE-LIQ/VAPOR BARR LT
GEOMEMBRANE-LIQ/VAPOR BARR HVY
EDGE DRAIN

IRRIGATION DIVISION BOX
SLIDEGATE

IRRIGATION CANAL GATE 450 MM
IRRIGATION CANAL GATE 600 MM
IRRIGATION CANAL GATE 750 MM
WATER SYSTEM

ITEM DESCRIPTION
FOUNDATION COURSES - C

BLUETOP STAKING

BLUETOP STAKING

BLUETOP STAKING
EXCAVATION-DIGOUTS

STRUCTURAL FILL

SELECT BACKFILL

GRADER-MOTOR

TEST TRAILER-TRANSPORT & SETUP
TRAFFIC GRAVEL

BASE COURSE 2 IN GR 5A

http://www.mdt.state.mt.us/scripts/cntrct/contract.pl
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NO
PROJ

N = WN R RO

33.00
1.00

1.00

9.00

8.00
18.00
815.00
5263.80
87.00
1300.30
13.30
17.00
1479.00
226.00
259.00
3.00

2.00

2.00
16.00
14.00
87.00
4.00

5.00

1.00

4.00

2.00
100.00
27.00
56.00
1.00
64.00
1166.00
260.00
106366.20
4527.00
184858.00
1575.00
1.00

2.00
1.00
1.00
2.00
1.00

INCLUDING MINOR STRUCTURES -

QUANTITY

16.20
351.40
0.99
17622 .00
980.00
5204 .00
279.00
35.00
9189.00
186321.00

EACH
EACH
EACH
EACH
EACH
EACH
LN FT

2R X

M2
M2
M2
M3
SQ YD
M3
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EA
EACH
EACH
EACH
EACH
L SUM
M2
SQ YD
M2
M2
M2
M2

EACH

EACH
EACH
EACH
L SUM

UNIT

CR MI
CR KM
L SUM
M3
M3
M3
HOUR
KM
CU YD
CU YD
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53580.00
750.00
2870.00
10600.00
14120.00
12675.00
3260.00
183939.10
5089.50
15616.90
2460.50
3604.00
8578.20
15698.35
25%80.00
825.00
80.00
760.00
8025.00
4015.00
34800.00
3320.00
4750.00
1600.00
3440.00
1110.00
25510.70
14105.00
27434.00
390.00
256.00
1457.50
858.00
136961.65
30059.28
432567 .72
44926.00
4900.00
1150.00
1500.00
3000.00
8000.00
6700.00

9,816,481.71

TOTAL COST

40500.00
577024 .30
17750.00
111018.60
14700.00
105960.00
25811.00
980.00
45945.00
1564145.25
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301020521
301250000
301260000
301261000
301261100
301320000
301321000
301350000
301520000
301610000
301620000
301701000
304010100
304115000
304300000
401250000
402220000
622220000
301250000
301260000
301320000
301260000
304010100
304115000
401250000
402220000

MDT contract system results

TOP SURF 3/4 IN GR 2A
BASE COURSE GR 5A
BASE COURSE GR 6A
BASE COURSE GR 6A
SUBBASE COURSE
TOP SURFACING GR
TOP SURFACING GR
TOP SURFACING GR
BLOTTER MATERIAL
SHOULDER GRAVEL
SHOULDER GRAVEL
TRAFFIC GRAVEL
PORTLAND CEMENT
BASE-CEMENT TREATED

CEMENT TREATED PULVERIZED BASE
FLY ASH

EMULSIFIED ASPHALT CRS-2
GEOTEXTILE-SEP/STAB-HIGH SURV
BASE COURSE GR 5A

BASE COURSE GR 6A

TOP SURFACING GR 2A

BASE COURSE GR 6A

PORTLAND CEMENT

BASE-CEMENT TREATED

FLY ASH

EMULSIFIED ASPHALT CRS-2

2A
2A
5A

TOTAL COST FOUNDATION COURSES - C

ITEM
NUMBER

105080100
105100000
105200000
202100000
203120000
203220000
204600000
207400000
210020170
210100000
210300000
301020268
301020521
301020600
301020717
301140000
301250000
301260000
301261000
301320000
301321000
301333000
301440000
301510000
301520000
301610000
301620000

ITEM DESCRIPTION

RIDING SURFACES - D

BLUETOP STAKING

BLUETOP STAKING

BRIDGE SURVEY

REMOVE PAVEMENT
EXCAVATION-STREET
SPECIAL BORROW

CRACK & SEAT

SELECT BACKFILL

TEST TRAILER-TRANSPORT & SETUP
GRADER-MOTOR

TEST TRAILER-TRANSPORT & SETUP
TRAFFIC GRAVEL

TOP SURF 3/4 IN GR 2A
BLOTTER MATERIAL

COVER MATERIAL GRADE 4A
SAND SURFACING GR 4
BASE COURSE GR 5A

BASE COURSE GR 6A

BASE COURSE GR 6A

TOP SURFACING GR 2A

TOP SURFACING GR 2A

TOP SURFACING GR 3B
COVER MATERIAL GRADE 4A
BLOTTER MATERIAL
BLOTTER MATERIAL
SHOULDER GRAVEL
SHOULDER GRAVEL

http://www.mdt.state.mt.us/scripts/cntrct/contract.pl
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NO
PROJ
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12779.
160905.
201420.

8338.
70768.
9270.
3067.
.00
1074.
50438.
7210.
500.
3869.
5411.
209131.
2050.
173.
397231.
114068.
26.
13361.
20036.
2100.
24462.
532.
96.

12

00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

CU YD
M3
M3
MT
M3
M3
MT
M3
MT
M3
MT
MT
MT
M3
M2
MT
MT
M2
M3
M3
M3
M3
MT
M3
MT
MT

QUANTITY UNIT

14.

0.

1.
255502.
1048.
122516.
98365.
959.
200.
45.
5930.
10951.
15627.
1476.
4647.
147.
29680.
1728.
65.
17896.
8820.
37761.
152993.
129.
1545.
13669.
11786.

00
90
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
90
00
00
70
00
00
00
00

CR MI
CR KM
L SUM
M2
M3
M3
M2
M3
MILE
HOUR
KM
CU YD
CU YD
TON
TON
MT
M3
M3
MT
M3
MT
M3
MT
M3
MT
M3
MT
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124595.
2091983.
3496973.

116073.
.72

374362

243651.
49992.

660 .
.75
.74

20671
368468

34856.
5500.
425590.
270550.
376435.
110236.
39790.
366351.
2119383.
471 .

.40
581044 .
273000.
684936.
18620.
21120.
14,991,715.

272564

25
44
46
00

60
10
00

80
00
00
00
80
00
00
30
44
90

00
00
00
00
00
85

TOTAL COST

27300.
6200.
4000.
.44
15720.
.40
18689.
25460.
1360.
4036.
47157 .
76657.
164083.
26568.
80628.
10695.
364158.
.75
1393.
298859.
86241.
1043271.
3332779.
2580.
27599.
.58

39045.

283167

416554

52170

88610

12/8/03

00
00
00

00

35
00
00
50
17
00
50
00
00
00
00

60
15
64
10
21
00
00

67
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MDT contract system results Page 8 of 20
301700000 TRAFFIC GRAVEL 4 10826.00 M3 185105.28
301701000 TRAFFIC GRAVEL 4 33850.00 MT 174843.95
301750000 SELECT BACKFILL 2 9935.00 M3 157550.00
304010100 PORTLAND CEMENT 1 465.00 MT 65100.00
311010230 HYDRATED LIME 1 488.00 TON 43920.00
311100000 DUST PALLIATIVE 2 633.00 TON 75386.00
401020000 PLANT MIX BIT SURF GR B 7 38595.00 MT 634252 .40
401020040 PLANT MIX BIT SURF GR D 2 76659.00 TON 954961.00
401020300 HYDRATED LIME 1 582.00 TON 64020.00
401030000 PLANT MIX BIT SURF GR C 8 5502.00 MT 341763.62
401040000 PLANT MIX BIT SURF GR D 29 354534.00 MT 5388149.96
401080000 PLANT MIX BIT SURF GR S 21 825262.00 MT 10733583.83
401100000 DUST PALLIATIVE 9 1034.50 MT 83300.00
401200000 HYDRATED LIME 57 20428.00 MT 2195519.74
401320000 PAVEMENT PULVERIZATION 1 141384.00 M2 56553. 60
401350000 RECYCLED PLANT MIX SURF 1 27393.00 MT 301323.00
401350250 HOT RECYCLED PIL MIX 25% RAP 4 94394.00 MT 1360006.48
401350400 HOT RECYCLED PIL MIX 40% RAP 1 14374.00 MT 158114.00
401350500 HOT RECYCLED PL MIX 50% RAP 4 131845.00 MT 1368710.80
401500000 GRADE S MIX DESIGN 6 3.00 L sUM 21710.00
402020092 ASPHALT CEMENT PG 64-28 1 2497.00 TON 534358.00
402020093 ASPHALT CEMENT PG 64-34 1 2105.00 TON 532565.00
402020105 LIQUID ASPHALT MC-70 1 250.40 TON 63852.00
402020305 EMULSIFIED ASPHALT SS-1 2 20141.00 GAL 2376.70
402020368 EMULS ASPHALT CRS-2P 2 582.00 TON 127164.00
402085000 ASPHALT CEMENT PG 58-28 12 11188.00 MT 2066026.96
402088000 ASPHALT CEMENT PG 64-28 10 5710.00 MT 1288968.10
402092000 ASPHALT CEMENT PG 64-22 2 3858.70 MT 701020.90
402094000 ASPHALT CEMENT PG 64-34 10 8206.40 MT 2231858.62
402097000 ASPHALT CEMENT PG 70-28 31 49159.20 MT 12853651 .95
402100000 LIQUID ASPHALT MC-70 15 1018.90 MT 227307.50
402110000 LIQUID ASPHALT MC-250 1 58.00 MT 15950.00
402200000 EMULSIFIED ASPHALT SS-1 55 2602771.00 L 299307.01
402220000 EMULSIFIED ASPHALT CRS-2 1 19.00 MT 5985.00
402225000 EMULSIFIED ASPHALT CRS-2P 61 20068.20 MT 4672388.91
402260000 EMULS ASPHALT CMS - 2 1 493.00 MT 88247.00
402400000 CRACK SEALING 4 182093.00 M 222153.46
411000000 COLD MILLING 38 4915766.00 M2 4069295.32
501000000 PORT CEM CONC PAVEMENT 1 464.00 M2 48720.00
501023000 PORT CEM CONC PAVE - 230 MM 5 52313.00 M2 2973351.40
501200000 JOINT SAWING & SEALING 1 86.00 M 958.90
501540000 CONCRETE PAVEMENT GRINDING 1 12199.00 M2 43428 .44
619514000 DELINEATOR-DES D 1 4.00 EACH 80.00
623000000 RUMBLE STRIPS 2 29.00 MILE 13463.42
800080000 RUMBLE STRIPS 7 295.70 KM 78250 .37
800082000 TRANSVERSE RUMBLE STRIPS 1 1.00 L SUM 1821.32
301440000 COVER MATERIAL GRADE 4A 1 3639.00 MT 96433.50
301700000 TRAFFIC GRAVEL 1 9500.00 M3 171000.00
401080000 PLANT MIX BIT SURF GR S 2 57652.00 MT 1043225.20
401100000 DUST PALLIATIVE 1 422.00 MT 33760.00
401200000 HYDRATED LIME 2 807.00 MT 91992.00
402088000 ASPHALT CEMENT PG 64-28 1 3175.00 MT 749300.00
402097000 ASPHALT CEMENT PG 70-28 1 3.30 MT 924.00
402100000 LIQUID ASPHALT MC-70 1 0.60 MT 162.00
402200000 EMULSIFIED ASPHALT SS-1 1 66840.00 L 6684.00
402225000 EMULSIFIED ASPHALT CRS-2P 1 477.00 MT 112572.00
402100000 LIQUID ASPHALT MC-70 1 10.10 MT 171.70

TOTAL COST RIDING SURFACES - D 66,377,633.40
ITEM NO
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NUMBER

202200000
202210000
202230000
202241000
208400010
208400020
208400030
208500500
551120000
551160000
551170000
555100000
557310000
601510000
603610070
603610100
603610101
603814500
603817000
604710500
606130000
606250000
606800500
608000000
608010020
608010050
608100000
608150000
608500100
608500150
609000000
609010000
609010200
609030000
609040000
609100000
609200000
610000000
610100625
610110000
610120000
610130000
610140000
610210000
610222000
610400000
610410100
610445000
610510000
610650028
614000000
614000100
614010020
614010030
619560000
624000000

MDT contract system results

ITEM DESCRIPTION

ROADSIDE DEVELOPMENT - E

REMOVE
REMOVE

CURB

BITUMINOUS CURB

REMOVE CURB & GUTTER

REMOVE SIDEWALK

ROOT WAD AGGREGATE

LOG SPUR REVETMENT

TREE CANOPY AGGREGATE
SEDIMENT CONTROL FENCE
CONCRETE-CLASS AD
CONCRETE-CLASS D
CONCRETE-CLASS DD

REINFORCING STEEL

PEDESTRIAN RAIL

WATER MAIN

PIPE-PV CHLORIDE 75 MM
PIPE-PV CHLORIDE 100 MM
PIPE-PVC 100 MM SCHEDULE 80
STEEL CASING 450 MM

SPECIAL INSTALLATION OF PIPE
SIDEWALK DRAIN

GUARD RAIL-STL/BR APPR-TY 3
GUARD RAIL-OPTIONAL TERM SECT
REMOVE & SALVAGE GUARD RAIL
SIDEWALK-CONCRETE
SIDEWALK-CONCRETE
SIDEWALK-CONCRETE
SIDEWALK-CONCRETE
SIDEWALK-CONCRETE
CONCRETE 100 MM
CONCRETE 150 MM
CURB & GUTTER-CONCRETE
CURB-CONCRETE

CURB & GUTTER-CONC
CURB-BITUMINOUS

CONCRETE VALLEY GUTTER
CURB-CONCRETE MEDIAN TYPE A
GUTTER-CONCRETE VALLEY

TOPSOIL

LANDSCAPING

SEEDING AREA NO 1

SEEDING AREA NO 2

SEEDING AREA NO 3

SEEDING-LAWN

FERTILIZING AREA NO 1
FERTILIZING AREA NO 2
CONDITION SEEDBED SURFACE
REVISE WEATHER MONITORING SYST
REVEGETATION

MULCH

TREE AND SHRUB PLANTING
RETAINING WALL

RETAINING WALL

RET WALL-MTL BIN DES A

RET WALL-MTL BIN DES B
DELINEATOR-FLEXIBLE DRIVEABLE
MATILBOX

4 IN
6 IN
100 MM
150 MM

http://www.mdt.state.mt.us/scripts/cntrct/contract.pl
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QUANTITY

30.00
3377.00
52.90
1882.60

12100.00
55.50

290.10
17712.00
969.80

1100.70

45.00
45.00
11.10

392.80
36.00
379.30
84 .50
11850.70
4337.40
67.00
2227.00
2855.50
604.00
2748.00
2629.00
134.00
484 .00
108.00
370.00
1.00
63.50
0.40
10.70
0.10
15.90
0.40
26.60
1.00
1.00
0.40
1.00
331.50
52.00
5041.00
2240.00

25.00

UNIT

NEERE

M
EACH
EACH
EACH

M3
M3
M3
KG

L SUM

TR EREER

UNIT
EACH

M2
SQ YD
SQ YD

M2

M2

M2

M2

LN FT

M2

M2
M3
L SUM
HA
HA
HA
HA
HA
HA
HA
LS
LS
HA
L SUM
M2

SQ FT
SQ FT
EACH
EACH
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TOTAL COST

345.
12026.
.35
33055.

3600.
3600.
2400.
39325.
.42
2250.
.00
.20
220004.
27000.
100.
.20
100.
1575.
23400.
3330.
6000.
16000.

1689.

1162.

6448 .

2112.
402349.
186663.
.57

1887

37214

195684
23952

50632

3732

60259.
162833.
.50
24732.
42669.
10050.
23646.
.00
10200.
24040.
24003.

460 .
2140.
900.
3505.
171.

1674.
25000.

5000.

1980.

5000.
.50

9100.
100820.
60480.
576.
2375.

32077

3564

125962

12/8/03

00
15

68
00
00
00
00

00

00
00
01

01
00
00
00
00
00
04
80
10
50
38
50

00
23

00
66
00
80

00
00
00
00
00
00
50
00
00
00
00
00
00

00
00
00
00
00
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800060000 MAILBOX 6 57.00 EACH 7643.00
800061000 MAILBOX-SMALL 1 3.00 EACH 381.00
800062000 MATILBOX-LARGE 3 20.00 EACH 2812.00
800063000 RESET MAILBOX 1 6.00 EACH 600.00
800300000 MISCELLANEOUS WORK 2 2.00 L SuM 29635.00
850000100 REST AREA BUILDING 1 1.00 L SUM 828000.00
850000300 SITE DEMOLITION 1 1.00 L SUM 50000.00
850001300 PEDESTRIAN UNDERPASS 2 2.00 L SUM 303040.00
850010085 WATER WELL 1 1.00 LS 30000.00
850010150 ABANDON WELL 1 1.00 L SUM 3000.00
850020000 SANITARY SEWER SYSTEM 2 2.00 L SuM 175000.00
850030100 PICNIC TABLE 1 5.00 EACH 3000.00
850030200 BENCH 1 2.00 EACH 500.00
850030300 TRASH RECEPTACLE 1 12.00 EACH 3960.00
850070000 ELECTRICAL 1 1.00 LS 7500.00
850190010 ENCASEMENT PIPE #1 1 35.20 M 14960.00
850190020 ENCASEMENT PIPE #2 1 28.00 M 10080.00
850505100 ASPHALT PATCHING 1 30.00 M 4050.00
855000100 LANDSCAPING 4 4.00 L SUM 156630.00
855000110 LANDSCAPING 1 1.00 L SUM 32360.00
855200000 TREE & SHRUB PLANTING 2 2.00 L SuM 222428.00
850001310 PEDESTRIAN UNDERPASS-RCB 1 1.00 LS 78110.00

TOTAL COST ROADSIDE DEVELOPMENT - E 4,034,547.10

ITEM NO
NUMBER ITEM DESCRIPTION PROJ  QUANTITY UNIT TOTAL COST
EROSTON CONTROL - F
202210000 REMOVE BITUMINOUS CURB 1 2285.00 M 6855.00
203080100 TOPSOIL-SALVAGING & PLACING 2 55113.00 CU YD 123835.10
203300000 EMBANKMENT TN PLACE 1 12208.00 M3 73248 .00
203500000 TOPSOIL-SALVAGING & PLACING 17 261904.00 M3 599296.70
207400000 SELECT BACKFILL 1 730.00 M3 18250.00
208010200 TEMPORARY EROSION CONTROL 2 110000.00 UNIT 110000.00
208100000 TEMPORARY EROSION CONTROL 59  839850.00 UNIT 839850.00
208200000 CONTAMINATED SOIL 1 10000.00 UNIT 10000.00
208400000 LOG & ROOT WAD 1 200.00 EACH 30000.00
210100000 GRADER-MOTOR 1 190.00 HOUR 14250.00
603700300 EMBANKMENT PROTECTOR 300 MM 2 121.00 M 11070.00
604230000 INLET-DROP-TYPE 3 1 16.00 EACH 25600.00
609030000 CURB-BITUMINOUS 4 2652.20 M 30565.01
610000000 TOPSOIL 5 14018.00 M3 93269.50
610100101 SEEDING AREA NO 1 2 102.50 ACRE 12449.88
610100102 SEEDING AREA NO 2 2 41.10 ACRE 8857.55
610100103 SEEDING AREA NO 3 2 50.60 ACRE 4045.20
610100326 FERTILIZING AREA NO 1 2 88.40 ACRE 5467.20
610100327 FERTILIZING AREA NO 2 2 37.70 ACRE 2152.20
610100555 CONDITION SEEDBED SURFACE 2 135.70 ACRE 2209.25
610110000 SEEDING AREA NO 1 33 526.68 HA 208542.88
610120000 SEEDING AREA NO 2 14 19.44 HA 15641.70
610130000 SEEDING AREA NO 3 11 129.58 HA 45038 .40
610210000 FERTILIZING AREA NO 1 29 482.78 HA 73016.81
610220100 MULCH 2 37.70 ACRE 38152.00
610222000 FERTILIZING AREA NO 2 13 16.24 HA 7104.30
610230000 FERTILIZING AREA NO 3 1 0.18 HA 658.80
610400000 CONDITION SEEDBED SURFACE 30 615.23 HA 43492.15
610430000 TOPSOTL-SEEDING-FERTILIZER 1 1.00 L SUM 4000.00
610440000 REVEGETATION 6 37.60 HA 139904 .20
610445000 REVEGETATION 2 2.00 LS 4000.00
http://www.mdt.state.mt.us/scripts/cntrct/contract.pl 12/8/03



610510000
610550000
613010000
613020000
613030000
613080000
613100030
613100040
613130000
613140000
613200000
613300060
614200000
614210000
622011043
622011084
622110000
622120000
622210000
622220000
622610000
622800000
623000010
623010000
624020000
624100100
840000000
855100000

MDT contract system results

MULCH

EROSION CONTROL BLANKET
RIPRAP-CLASS 1 RANDOM
RIPRAP-CLASS 2 RANDOM
RIPRAP-CLASS 3 RANDOM
RIPRAP-GROUTED

RIPRAP-CLASS 1 RANDOM
RIPRAP-CLASS 2 RANDOM

BANK PROTECTION-TYPE 3

BANK PROTECTION-TYPE 4

SLOPE PROTECTION-CONCRETE

BANK PROTECTION-TYPE 4

GABION

GABION STRUCTURE
GEOTEX-EROSION CL 2 & 3 RIPRAP
GEOTEXTILE-SEP/STAB-HIGH
GEOTEXTILE-EROSION CL 1 RIPRAP
GEOTEX-EROSION CL 2 & 3 RIPRAP
GEOTEXTILE-SEP/STAB-MED SURV
GEOTEXTILE-SEP/STAB-HIGH SURV
GEOGRID

HORIZONTAL DRAIN HOLES

EROSION CONTROL BLANKET

SYN EROSION CNTRL & REVEG MAT
COCONUT BLANKET

STRAW BLANKET

IRRIGATION DIVISION BOX
WETLAND SITE

TOTAL COST EROSION CONTROL - F

ITEM
NUMBER

104320000
104330000
104341010
105100000
109200000
402225000
501600100
552124000
557600000
603223282
603406400
606000000
606000100
606000200
606000500
606010000
606010030
606010045
606010150
606010630
606010642
606011090
606011140
606011150
606015000

ITEM DESCRIPTION

TRAFFIC CONTROL - G

CROSSOVER-CONST MAINTAIN & REM
CROSSOVER-CONST MAINTAIN & REM
CROSSOVER-MAINTAIN & REM
BLUETOP STAKING

MOBILIZATION

EMULSIFIED ASPHALT CRS-2P
BRIDGE END TREATMENT
CONCRETE-SUBSTRUCTURE REPAIR
ANCHOR POST

SSPP 2.286 M X 2.82 MM

RCP 600 MM CL 4000D

GUARD RAIL-STEEL

GUARD RAIL-STEEL/2.4 M POSTS
GUARD RAIL-BOX BEAM

GUARD RAIL - ROCKFALL BARRIER
GUARD RAIL-STL INT RDWY TRANS
GUARD RAIL-STEEL

GD RL-STL INT RDWY TRANS

GUARD RAIL-STL/BR APPR-TY 1
GUARD RAIL END ANCHOR

GUARD RAIL-OPTIONAL TERM SECT
MEDIAN RAIL-CONC/PRECAST

RESET CONC MEDIAN RAIL

REMOVE CONC MEDIAN RAIL

GD RAIL-STL INT RDWY TERM SECT

http://www.mdt.state.mt.us/scripts/cntrct/contract.pl
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NO
PROJ
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15.
32707.
.80
4458.
1763.
1007.

55b.
1220.
.80

1118

208

126.
984 .
.00
113.
179.
1437.
22864.
4104 .
7360.
40806.
57784 .
19507.
285.
225.
300.
2417.
5930.
.00
.00

QUANTITY

N = W
=N 0O 0N R

)l
N

42997

304

354

84
00

00
00
00
00
00

00
80

00
00
00
00
00
00
00
00
00
00
00
00
00
00

.50
.00
.00
.00
.10
.00
.00
.00
.00
.00
.00
.40
3281.
6933.
541.
.20
17676.
75.
.00
.00
25.
1310.
420.
180.
.40

00
20
00

00
00

00
00
00
00

HA
M2
M3
M3
M3
M2
CU YD
CU YD
M3
M3
M2
CU YD
M3
M3
SQ YD
SQ YD
M2
M2
M2
M2
M2

M2
M2
M2
M2
EACH
L SUM

UNIT

L SUM
EACH
EACH
CR KM
L SUM
MT
EACH
M3
EACH

EREREREX

LN FT
LN FT
UNIT
EACH
EACH
LN FT
LN FT
LN FT
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32317.
.48
59596.
244145.
79293.
36533.
8639.
25278.
.00

158868

21484

6750.
32017.
.00
16950.
32549.

1437.
28580.

9420.
14679.
36725.
72116.
73137.
.50

1125.

720.
12085.
12749.
19000.
11000.
3,651,084.

72

2992

80

40
10
00
96
00
00

00
40

00
00
00
00
46
90
40
14
95

00
00
00
50
00
00
82

TOTAL COST

962000.
223000.
17000.
1900.
24000.
5445 .
6400 .
74865.
5700.
10528.
7020.
.29
100542.
414293.
40575.
20376.
175227.
.75

1301664

1638

1350.
1300.
46700.
23252.
2814.
783.
23105.
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00
00
00
00
00
00
00
00
00
00
00

70
68
00
40
70

00
00
00
50
00
00
25



606110000
606120000
606130000
606190000
606220000
606240000
606241000
606250000
606300000
606300110
606300200
606308000
606350000
606360000
606400000
606430000
606440000
606500000
606500300
606550000
606800000
606801000
606803000
606804000
606830000
606831000
606900000
606910000
606920000
606930000
606932000
606940000
606943000
606950000
608500100
608500150
608500200
609100000
610410100
616010000
616027000
616041000
616053000
616063000
616078000
616091000
616227000
616241000
616253000
616263000
616278000
616291000
616480000
616490000
616500000
616590000
617000240
617000340
617000540
617000740

MDT contract system results

GUARD RAIL-STL/BR APPR-TY 1
GUARD RAIL-STL/BR APPR-TY 2
GUARD RAIL-STL/BR APPR-TY 3
ONE-WAY DEPART TERM SECTION
GD RAIL-END ANCHOR-INTER RDWY
GD RL WY-BET BOX BEAM TERM SCT
GD RL BOX BEAM TERM SCT-TY 2
GUARD RAIL-OPTIONAL TERM SECT
MEDIAN RAIL-CONCRETE

MODIFIED MEDIAN RAIL-CONC/PREC
MEDIAN RAIL-CONCRETE 1168MM
MEDIAN RATIIL, CONC/TRANSITION
TEMPORARY CONCRETE MEDIAN RAIL
PRECAST TAPERED END TREATMENT
GUARD RAIL-CABLE

GUARD RAIL-CABLE/TERM SECT
REMOVE-CABLE RAIL

IMPACT ATTENUATOR

IMPACT ATTENUATOR 3-BAY
INSTALL IMPACT ATTENUATOR
REMOVE GUARD RAIL

RESET GUARD RAIL

RATSE GUARD RAIL

RESET OPTIONAL TERMINAL SECT
REMOVE CONCRETE MEDIAN RAIL
RESET CONCRETE MEDIAN RAIL
TEMP METAL GUARDRAIL

RESET TEMP CONCR MEDIAN RAIL
TEMP IMPACT ATTENUATOR

RESET TEMP IMPACT ATTENUATOR
REMOVE IMPACT ATTENUATOR

TEMP GD RAIL-STL/BR APPR-TY 1
TEMP GD RAIL-STL/BR APPR-TY 3
TEMP OPTIONAL TERM END SECTION
CONCRETE 100 MM

CONCRETE 150 MM

CONCRETE 200 MM

CURB-CONCRETE MEDIAN TYPE A
REVISE WEATHER MONITORING SYST
FOUNDATION-CONCRETE
CONDUIT-STEEL 27 MM RIGID
CONDUIT-STEEL 41 MM RIGID
CONDUIT-STEEL 53 MM RIGID
CONDUIT-STEEL 63 MM RIGID
CONDUIT-STEEL 78 MM RIGID
CONDUIT-STEEL 91 MM RIGID
CONDUIT-PLASTIC 27 MM
CONDUIT-PLASTIC 41 MM
CONDUIT-PLASTIC 53 MM
CONDUIT-PLASTIC 63 MM
CONDUIT-PLASTIC 78 MM
CONDUIT-PLASTIC 91 MM

PULL BOX-CONCRETE TYPE 1

PULL BOX-CONCRETE TYPE 2

PULL BOX-CONCRETE TYPE 3
ADJUST PULL BOX

CABLE-COPPER 2AWG14-600V
CABLE-COPPER 3AWG14-600V
CABLE-COPPER bHAWG14-600V
CABLE-COPPER TAWG14-600V
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66.
68.
151.
120.
.00
48 .
32.
450.
2874 .
.30

18

17888.
49.
1426.
.40
3279.
18.
4108.
14.
.00
.00
42646.
15.
320.
15.
1695.
1706.
238.
.30
.00
.00
.00
11.
13.
26.
2920.
164.
66.
4867.
.00
183.
137.
795.
1013.
129.
16.
125.
3230.
9123.
1581.
767.
61.
.00
91.
40 .
22.
.00
51.
135.
345.
955.

21

830

00
00
00
00

00
00
00
10

00
00
30

00
00
00
00

00
00
00
00
00
00
10

00
00
00
00
00
00
00

40
00
00
00
00
00
00
00
00
00
00
00

00
00
00

90
00
00
00
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EACH
EACH
EACH
EACH

EREEX
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46025.
48428 .
124892.
54510.
.00

2161

148423.
.00
879958.
197212.
2836.
2325440.
6860 .
58175.
3103.
45906.
17460.
15582.
258866.
22750.
18660.
192527.
945 .
5120.
10800.
8324.
.25
6026.
6911.
49016.
800.
1950.
10835.
10800.
58050.
76328.
7872.
3016.
96749.
78813.
175973.
2268.
24652.
62512.
12865.
1210.
7625.
48125.
143965.
31420.
24617.
1936.
280.
17985.
10520.
.00
318.
143.
318.
879.
.80

15290

11207

6964

3951

12/8/03

00
00
00
00

00

00
33
50
00
00
00
00
00
00
60
00
00
00
16
00
00
00
97

90
11
00
00
00
00
00
00
00
00
20
20
00
10
20
50
50
00
50
00
75
50
35
92
75
00
00
00

00
53
00
75
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617000940 CABLE-COPPER 9AWG14-600V 7 1271.00 M 4718.20
617001240 CABLE-COPPER 12AWG14-600V 7 1211.00 M 5177.80
617001540 CABLE-COPPER 15AWG14-600V 5 778.00 M 4817.00
617001640 CABLE-COPPER 16AWG14-600V 2 335.00 M 1709.50
617004619 CABLE-COPPER 6 PAIR AWG19-COMM 2 3752.00 M 18414.80
617006050 CABLE-COPPER COAX 50 OHM 10MM 6 286.00 M 3207.50
617010040 CONDUCTOR-COPPER AWG4-600V 3 7919.00 M 16108.90
617010060 CONDUCTOR-COPPER AWG6-600V 9 9966.00 M 19584 .45
617010080 CONDUCTOR-COPPER AWG8-600V 8 19551.00 M 33598.25
617010100 CONDUCTOR-COPPER AWG10-600V 14 19104.00 M 23403.70
617010120 CONDUCTOR-COPPER AWG12-600V 1 205.00 M 266.50
617010140 CONDUCTOR-COPPER AWG14-600V 1 500.00 M 375.00
617100500 STANDARD-STL TYPE 10-A-500-0 1 4.00 EACH 7440.00
617100520 STANDARD-STL TYPE 10-A-500-2 1 13.00 EACH 25350.00
617100540 STANDARD-STL TYPE 10-A-500-4 2 34.00 EACH 49400.00
617100550 STANDARD-STL TYPE 10-A-500-5 2 6.00 EACH 9160.00
617100560 STANDARD-STL TYPE 10-A-500-6 3 94.00 EACH 104520.00
617100570 STANDARD-STL TYPE 10-A-500-7 1 7.00 EACH 22750.00
617110000 STANDARD-MODIFY 1 1.00 EA 500.00
617130000 PHOTO ELECTRIC CONTROL 7 16.00 EACH 1647.50
617130100 LUMINAIRE ASSEMBLY-100W SV 1 4.00 EACH 1020.00
617130200 LUMINATRE ASSEMBLY-200W SV 3 18.00 EACH 4520.00
617130250 LUMINATRE ASSEMBLY-250W SV 4 39.00 EACH 17130.00
617130400 LUMINATRE ASSEMBLY-400W SV 4 111.00 EACH 25819.00
617133150 UNDERPASS LUMINAIRE 150W SV 2 11.00 EACH 5005.00
617140100 SIG STANDARD TYPE 1-100 3 4.00 EACH 1735.00
617140120 SIG STANDARD TYPE 1-120 5 11.00 EACH 4950.00
617140140 SIG STANDARD TYPE 1-140 2 4.00 EACH 1625.00
617140200 SIG STANDARD TYPE 1-200 1 1.00 EACH 581.00
617155520 SIG STANDARD TYPE 2-A-500-2 1 1.00 EACH 455.00
617155530 SIG STANDARD TYPE 2-A-500-3 3 5.00 EACH 2055.00
617155540 SIG STANDARD TYPE 2-A-500-4 5 7.00 EACH 2936.00
617155950 SIG STANDARD TYPE 2-A-900-5 2 3.00 EACH 1330.00
617155960 SIG STANDARD TYPE 2-A-900-6 5 12.00 EACH 5386.00
617155970 SIG STANDARD TYPE 2-A-900-7 5 8.00 EACH 3616.00
617155980 SIG STANDARD TYPE 2-A-900-8 3 6.00 EACH 2920.00
617155990 SIG STANDARD TYPE 2-A-900-9 3 3.00 EACH 1216.00
617165510 SIG STANDARD TYPE 3-A-500-1 1 1.00 EACH 286.00
617165900 SIG STANDARD TYPE 3-A-900-0 2 4.00 EACH 1880.00
617165960 SIG STANDARD TYPE 3-A-900-6 3 3.00 EACH 1216.00
617165970 SIG STANDARD TYPE 3-A-900-7 2 3.00 EACH 1330.00
617165980 SIG STANDARD TYPE 3-A-900-8 2 7.00 EACH 4220.00
617165990 SIG STANDARD TYPE 3-A-900-9 1 1.00 EACH 400.00
617175000 SIGNAL STANDARD-MODIFY 1 1.00 EACH 125.00
617192000 PUSH BUTTON/PEDESTRIAN 6 85.00 EACH 17970.00
617210100 SIGNAL-TRAF 30 LED RETROFIT 1 49.00 EACH 23765.00
617211200 SIG-TRAF 1 COLOR-1 WAY 20 3 7.00 EACH 5686.00
617211300 SIG-TRAF 1 COLOR-1 WAY 30 1 8.00 EACH 3860.00
617231330 SIG-TRAF 3 COL-1 WAY 30-30-30 9 245.00 EACH 182901.86
617251330 SIG-TRAF 5 COL-1 W 30-30-30-30 5 30.00 EACH 29850.00
617280020 SIG-PEDESTRIAN TYPE 2 9 140.00 EACH 54914.00
617300100 OVERHEAD GUY ASSEMBLY 1 1.00 EACH 1600.00
617405400 CONTLR/TRAF-ACTUAT TYPE 4A 3 8.00 EACH 2370.00
617405800 CONTLR/TRAF-ACTUAT TYPE 8A 3 5.00 EACH 2535.00
617410200 CONTROLLER-CAB PEDESTAL TYPE M 4 9.00 EACH 3545.00
617410400 CONTROLLER-CAB PEDESTAL TYPE P 3 5.00 EACH 2500.00
617500000 DETECTOR/LOOCP 6 173.00 EACH 133185.00
617500040 OVERHEIGHT DETECTOR 1 1.00 EACH 3100.00
617500060 DETECTOR LOOP - MONITOR 2 LANE 2 2.00 L SuM 11500.00
617500070 DETECTOR LOOP - MONITOR 4 LANE 1 1.00 L SUM 12000.00
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617510000 DETECTOR/LOOP SHLD CABLE 7 6415.00 M 14133.65
617515100 EMER PRE-EMPTION DET CABLE 3 675.00 M 1080.00
617515200 EMER PRE-EMPTION DETECTOR HEAD 3 24.00 EACH 2240.00
617600000 SERV ASSEMBLY-MODIFY 2 3.00 EACH 615.00
617610150 SERV ASSEMBLY-15 AMP 3 4.00 EACH 4410.00
617610200 SERV ASSEMBLY-20 AMP 2 3.00 EACH 4220.00
617610300 SERV ASSEMBLY-30 AMP 1 1.00 EACH 1200.00
617610400 SERV ASSEMBLY-40 AMP 1 1.00 EACH 2500.00
617610500 SERV ASSEMBLY-50 AMP 3 11.00 EACH 9765.00
617610600 SERV ASSEMBLY-60 AMP 3 7.00 EACH 5950.00
617611000 SERV ASSEMBLY-100 AMP 1 5.00 EACH 3980.00
617700020 CHANGEABLE MESSAGE SIGN 1 6.00 EACH 42000.00
617800100 REMOVE AND SALVAGE 8 8.00 L SUM 18968.00
617800150 REMOVE AND SALVAGE 3 3.00 L SUM 6295.00
617800200 REMOVE & RESET MISC ITEMS 1 1.00 L SUM 1550.00
617801010 REMOVE & RESET EXIST POLE 1 1.00 L SUM 1050.00
617900030 YAGI ANTENNA 6 15.00 EACH 8980.00
618010000 TRAFFIC CONTROL-DEVICES CB 9 1410000.00 UNIT 852200.00
618010100 TRAFFIC CONTROL-DEVICES 64 4140350.00 UNIT 4140350.00
618010200 TRAFFIC CONTROL-FLAGGING 70 91486 .00 HOUR 2415546 .20
618010300 TRAFFIC CONTROL-PILOT CAR 30 15920.00 HOUR 604359.00
618020000 TRAFFIC CONTROL 31 24.94 1L SUM 1306199.50
618021000 TRAFFIC CONTROL-CROSSOVER 5 29.00 EACH 173600.00
618022000 TRAFFIC CONTROL-TWO WAY TRAF 5 55.20 KM 80563.40
618026000 TRAF CNTRL-SINGLE LANE CLOSURE 1 9.00 EACH 0.09
618030000 TEMPORARY PAVEMENT MARKINGS 51 1825.50 KM 184800.30
618030005 TRAFFIC CONTROL DEVICES CB 2 370000.00 UNIT 347500.00
618030010 TRAFFIC CONTROL DEVICES 1 5000.00 UNIT 5000.00
618030020 TRAFFIC CONTROL-FLAGGING 3 13080.00 HOUR 323000.00
618030030 TRAFFIC CONTROL-PILOT CAR 2 1000.00 HOUR 41400.00
618200000 WATER FOR DUST CONTROL 9 6381.50 KL 37715.09
619010051 SIGNS-ALUM SHEET INCR (I) 2 305.00 sQ FT 4290.85
619010075 SIGNS-ALUM REFL SHEET (I) 2 84.00 SQ FT 1060.50
619010085 SIGNS-ALUM REFL SHEET (III) 2 279.50 s5Q FT 3893.55
619010088 SIGNS-SHEET ALUM REFL SHT (DG) 1 27.20 5Q FT 394 .40
619010200 RESET SIGNS 2 32.00 EACH 2730.00
619010230 REMOVE SIGNS 2 104.00 EACH 3376.00
619010240 REMOVE SIGNS-GUIDE 2 11.00 EACH 1450.00
619010300 POSTS-TUBULAR STEEL 1 1204.00 1B 2227.40
619010310 POSTS-STEEL U SIGN 2 270.00 LB 704.70
619010320 POSTS-STEEL STRUCTURAL SIGN 1 1330.00 1B 2926.00
619010340 POSTS-TUBULAR STEEL-SQ-PERF 1 279.00 LB 1185.75
619010480 POLES-TREATED TIMBER-BARN 4 IN 2 594.00 1IN FT 3735.60
619010490 POLES-TREATED TIMBER-BARN 5 IN 1 70.00 LN FT 535.50
619010722 FRANG SIGN POST BKWY- 54 X 7.7 1 4.00 EACH 2380.00
619010724 FRANG SIGN POST BKWY - 55 X 10 1 2.00 EACH 1190.00
619010730 FRANG SIGN POST BKWY - W8 X 18 1 2.00 EACH 1710.00
619010770 SO TUBULAR SLIP BASE BKWY-3 IN 2 18.00 EACH 4530.00
619011010 DELINEATOR DES A 2 510.00 EACH 6961.50
619011040 DELINEATOR DES D 2 14.00 EACH 241.00
619011060 DELINEATOR DES F 1 30.00 EACH 480.00
619021000 SIGNS-ALUM SHEET INCR-SHEET A 1 2.00 M2 2.00
619023000 SIGNS-ALUM SHEET INCR-SHT I 16 156.80 M2 26628.17
619024000 SIGNS-ALUM SHEET INCR-SHT III 3 18.40 M2 5241.20
619033000 SIGNS-SHEET ALUM REFL SHT I 27 114.64 M2 16938.17
619034000 SIGNS-SHEET ALUM REFL SHT III 40 397.70 M2 66465.02
619036000 SIGNS-SHT ALUM REFL SHT (DG) 4 10.80 M2 1701.36
619110000 POSTS-TUBULAR STEEL 5 255.00 KG 1679.75
619120000 POSTS-STEEL U SIGN 17 1938.00 KG 9295.76
619130000 POSTS-STEEL STRUCTURAL SIGN 13 5324.20 KG 26732.99
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619140000
619214000
619234000
619235500
619301000
619303000
619305000
619311000
619335000
619337000
619355000
619410000
619511000
619512000
619513000
619514000
619516000
619517000
619518000
619531000
619535000
619540000
619545000
619548000
619560100
619560200
619570000
619570100
619570200
619587000
619680000
619700000
619702000
619704000
619720000
619721000
619724100
620000100
620000110
620000200
620000210
620001000
620001100
620001500
620002000
620002100
620002500
620010000
620010300
620011105
620011110
620011260
620011265
620013000
620014000
620017000
620020000
620030000
620035000
620040000

MDT contract system results

POSTS-TUBULAR STEEL-SQ-PERF
POLES-TREATED TIMBER CLASS 4
POLES-TRD TMBR-BARN 100 MM
POLES-TRD TMBR-BARN 130 MM
FRANG SIGN POST BKWY S75X8
FRANG SIGN POST BKWY S100X11
FRANG SIGN POST BKWY S130X15
FRANG SIGN POST BKWY W200X27
FRANG SIGN POST BKWY 75 MM RD
FRANG SIGN POST BKWY 88 MM RD
SQ TBLR SLIP BASE BKWY 76 MM
OVERHEAD STR/METAL-CANTILEVER
DELINEATOR-DES A
DELINEATOR-DES
DELINEATOR-DES
DELINEATOR-DES
DELINEATOR-DES
DELINEATOR-DES
DELINEATOR-DES H

REFL BARRIER DELINEATOR-DES A
REFL BARRIER DELINEATOR-DES F
TOP MTD BR RAIL DELIN DES A
TOP MTD BR RAIL DELIN DES F
TOP MTD BAR RAIL DELINEATOR
DELINEATOR-FLEX DRIVEABLE WH
DELINEATOR-FLEX DRIVEABLE YLW
FLEXIBLE SURF MOUNT DELINEATOR
DELINEATOR-FLEX SUREF MT WH
DELINEATOR-FLEX SUREF MT YLW
CONC MEDIAN RAIL DEL DES H
HISTORIC MARKER

REMOVE SIGNS

REMOVE SIGNS-GUIDE

REMOVE DELINEATORS

RESET SIGNS

RESET SIGNS-GUIDE

RESET HISTORICAL MARKER
STRIPING-WHITE EPOXY SOLID
STRIPING-WH EPOXY BROKEN RURAL
STRIPING-YELLOW EPOXY SOLID
STRIPING-YL EPOXY BROKEN RURAL
STRIPING-WHITE EPOXY SOLID
STRIPING-WH EPOXY BROKEN RURAL
STRIPING-WH EPOXY BROKEN URBAN
STRIPING-YELLOW EPOXY SOLID
STRIPING-YL EPOXY BROKEN RURAL
STRIPING-YL EPOXY BROKEN URBAN
STRIPING-WHITE PAINT

CURB MARKING-YELLOW

WORDS & SYMBOLS-WHITE PAINT
WORDS & SYMBOLS-YELLOW PAINT
WORDS/SYMBOLS-WHITE EPOXY
WORDS & SYMBOLS-YELLOW EPOXY
STRIPING-WHITE PAINT
STRIPING-YELLOW PAINT
TEMPORARY PAVEMENT MARKINGS
STRIPING-YELLOW PAINT

WORDS & SYMBOLS-WHITE PAINT
WORDS & SYMBOLS-YELLOW PAINT
CURB MARKING-YELLOW

Mmoo aw
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53145.
.50
32868.
3044.
8910.
23636.
16636.
.78
636.
962.
15909.
67789.
68793.
5295.
1318.
5569.
4661.
10580.
6821.
.00

11434

1392
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45.
45.
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360.
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370.
5643.
14200.
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255.
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6216.
1900.
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1525.
1556220.
86777.
966 .
825339.
113202.
1324.
98131.
100.
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400.
1700.
800.
3313.
2599.
.87
53898.
4461.
2530.
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12030

15671
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620045000 YELLOW CURB MARKING EPOXY 8 1496.00 L 47814 .75
620110000 STRIPING-WHITE EPOXY 28 6459.30 L 85108.86
620120000 STRIPING-YELLOW EPOXY 27 4162.40 L 55551.78
620130000 WORDS/SYMBOLS-WHITE EPOXY 46 2242 .50 L 139578.87
620135000 WORDS/SYMBOLS-YELLOW EPOXY 11 674.00 L 39104.45
620150000 WORDS/SYMBOLS-EPOXY 3 40.00 L 3250.00
620220000 STRIPING-WH PLASTIC 200 MM 4 1072.00 M 15953.10
620260000 STRIPING-WHITE PLASTIC 600 MM 4 468.00 M 21148.60
620300000 STRIPING-YLW PLASTIC 100 MM 1 793.00 M 5947.50
620360000 STRIPING-YLW PLASTIC 600 MM 2 287.00 M 11291.00
620400000 WORDS/SYMBOLS-WH PLASTIC 4 306.00 M2 28206.33
620720000 REMOVE PLASTIC STRIPING 2 1319.00 M 6899.50
620725000 REMOVE PLASTIC WORDS & SYMBOLS 1 15.00 M 207.00
621220000 RESET DROP INLET 1 1.00 EACH 2750.00
800080000 RUMBLE STRIPS 17 810.30 KM 232141.69
800085000 RUMBLE STRIPS 1 1.00 L SUM 2300.00
855200100 TRIM TREES 1 1.00 LS 150.00

TOTAL COST TRAFFIC CONTROL - G 24,687,710.19

ITEM NO
NUMBER ITEM DESCRIPTION PROJ QUANTITY UNIT TOTAL COST
FENCING - H

210020010 DOZER 2 101.00 HOUR 9900.00
210110000 DOZER 17 551.00 HOUR 45575.00
607000000 FENCE-CHAIN LINK 3 556.40 M 21313.12
607010000 PANEL-SINGLE CHAIN LINK 1 4.00 EACH 594 .40
607020000 PANEL-DOUBLE CHAIN LINK 1 1.00 EACH 234.00
607100000 FENCE-TYPE CW 1 5886.00 M 20601.00
607100115 FARM FENCE-TYPE FIW-39 IN WW 1 72.00 ROD 1728.00
607100118 FARM FENCE-TYPE F1W-47 IN WW 1 284.00 ROD 12780.00
607100122 FARM FENCE-TYPE F2W-39 IN WW 1 41.00 ROD 984.00
607100130 FARM FENCE-TYPE F3W-32 IN WW 1 460.00 ROD 11960.00
607100131 FARM FENCE-TYPE F3W-39IN WW 1 992.00 ROD 30752.00
607100200 FARM FENCE-TYPE F3W 1 1.20 ROD 24.00
607100220 FARM FENCE-TYPE F3M 1 23.00 ROD 414.00
607100230 FARM FENCE-TYPE F4W 2 1053.00 ROD 23594.00
607100240 FARM FENCE-TYPE F4W AND F4M 1 115.00 ROD 3335.00
607100250 FARM FENCE-TYPE F4M 2 379.00 ROD 6958.80
607100290 FARM FENCE-TYPE FoW 1 672.00 ROD 14112.00
607100317 FARM FENCE-TYPE FW-47 IN WW 1 11.00 ROD 330.00
607100330 FARM FENCE-JACKLEG-RAIL 1 76.00 ROD 5700.00
607100360 FARM FENCE-PANEL/SINGLE FW 2 184.00 EACH 16940.00
607100380 FARM FENCE-PANEL/DOUBLE FW 2 202.00 EACH 27410.00
607100430 FARM GATE-WIRE TYPE G-2 1 166.00 LN FT 830.00
607100440 FARM GATE-METAL TYPE G-3 2 642.00 LN FT 8109.00
607100550 FENCE-TEMPORARY 2 386.00 ROD 3849.00
607100720 DEADMAN 2 63.00 EACH 2305.00
607101000 FENCE-TYPE CM 2 32394.00 M 178001.50
607110000 FENCE-PANEL SINGLE CW 4 267.00 EACH 25320.00
607120000 FENCE-PANEL DOUBLE CW 4 279.00 EACH 33860.00
607150131 RESET GATE 1 2.00 EACH 450.00
607202000 FARM FENCE-TYPE F2W 1 10955.30 M 70661.69
607202100 FARM FENCE-TYPE F2ZM 2 453.70 M 2331.81
607204000 FARM FENCE-TYPE F4W 10 26231.00 M 105630.84
607204100 FARM FENCE-TYPE F4M 9 25786.20 M 113674.47
607205000 FARM FENCE-TYPE F5W 8 27975.70 M 113399.95
607205100 FARM FENCE-TYPE F5M 5 10674 .00 M 37730.80
607206100 FARM FENCE-TYPE Fo6M 1 388.00 M 1164.00
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607210000 FENCE - SPECIAL DESIGN 1 1153.00 M 8071.00
607210100 FARM FENCE WOOD RAIL 1 7.30 M 123.08
607211000 FARM FENCE-PANEL/SINGLE FW 22 960.00 EACH 93205.00
607212000 FARM FENCE-PANEL/DOUBLE FW 20 952.00 EACH 119332.00
607300100 FARM GATE-WOOD-TYPE G-1 1 4.80 M 96.00
607300200 FARM GATE-WIRE-TYPE G-2 16 935.60 M 19823.58
607300300 FARM GATE-METAL-TYPE G-3 8 365.40 M 17835.91
607400000 FENCE-TEMPORARY 16 24137.00 M 57270.90
607490000 DEADMAN 21 458.00 EACH 14919.00
607602122 FARM FENCE-TYPE F2W-1220 MM WW 1 452.00 M 1979.7¢6
607602800 FARM FENCE-TYPE F2M-813 MM WW 1 11391.00 M 50120.40
607602813 FARM FENCE-TYPE F2W-813 MM WW 4 17480.40 M 96889.19
607602900 FARM FENCE-TYPE F2ZM-990 MM WW 1 299.00 M 1420.25
607602991 FARM FENCE-TYPE F2W 990 MM WW 2 4180.90 M 20561.60
607603122 FARM FENCE-TYPE F3W-1220 MM WW 1 962.60 M 4678 .24
607603800 FARM FENCE-TYPE F3W-813 MM WW 1 118.00 M 767.00
607603813 FARM FENCE-TYPE F3M-813 MM WW 1 217.00 M 1649.20
607603915 FARM FENCE-TYPE F3W 915 MM WW 2 1948.00 M 8355.84
607603990 FARM FENCE-TYPE F3W-990 MM WW 1 528.00 M 2772.00
607603991 FARM FENCE-TYPE F3M-990 MM WW 1 4244 .00 M 20795.60
607700000 REMOVE FENCE 5 9928.00 M 12249 .28
607705000 REMOVE CHAIN LINK FENCE 1 147.00 M 2499.00
607740000 RESET FENCE 2 110.00 M 1359.50
607740100 RESET WOOD RAIL FENCE 1 35.00 M 875.00
607741000 RESET GATE 1 1.00 EACH 500.00
607741100 RESET GATE 2 10.90 M 150.65
607743000 REMOVE GATE 1 5.30 M 191.33
611000000 CATTLE GUARD 1 8.00 EACH 49896.00
611010012 CATTLE GUARD 12 FT 1 4.00 EACH 12000.00
611010300 RESET CATTLE GUARD 1 1.00 EACH 750.00
611145000 CATTLE GUARD 3.0 M 2 4.00 EACH 15173.70
611150000 CATTLE GUARD 3.6 M 1 3.00 EACH 11933.55
611155000 CATTLE GUARD 4.9 M 3 5.00 EACH 27171.10
611160000 CATTLE GUARD 6.0 M 1 1.00 EACH 7500.00
611170000 CATTLE GUARD 7.2 M 5 13.00 EACH 105653.00
611210000 CATTLE GUARD 10.8 M 1 1.00 EA 11740.00
611310000 REMOVE CATTLE GUARD 3 12.00 EACH 9010.00
611315000 REMOVE & SALVAGE CATTLE GUARD 1 4.00 EACH 1600.00
611320000 RESET CATTLE GUARD 2 9.00 EACH 7695.00
611330000 CLEAN CATTLE GUARD 2 12.00 EACH 15200.00
611400000 CATTLE GUARD-WING END 3 22 .00 EACH 8440.00
607000000 FENCE-CHAIN LINK 1 60.00 M 2107.20
607010000 PANEL-SINGLE CHAIN LINK 1 2.00 EACH 298.00
607020000 PANEL-DOUBLE CHAIN LINK 1 2.00 EACH 460.00

TOTAL COST FENCING - H 1,797,675.24

ITEM NO
NUMBER ITEM DESCRIPTION PROJ QUANTITY UNIT TOTAL COST
MAINTENANCE STOCKPILE - I

303040315 STKPL TOP SURF 3/4 IN GR2A 1 10000.00 TON 37000.00
303050410 STKPL COVER MATL 3/8 IN GR4A 3 11847.00 TON 167889.00
303070600 STKPL SANDING MATL 10 304250.00 TON 2161260.00
303080700 STKPL 1/2 IN PLANT MIX AGG 1 10000.00 TON 150000.00
303100000 SALT 7 7235.00 TON 333882.75

TOTAL COST MAINTENANCE STOCKPILE - I 2,850,031.00

ITEM NO

NUMBER ITEM DESCRIPTION PROJ QUANTITY UNIT TOTAL COST
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50110010

104100000
109200000
109200000
800010000

MISCELLANEQOUS ITEMS - J

TRAINING PROGRAM 2
MISCELLANEOUS WORK 13
MOBILIZATION 13
MOBILIZATION 105
TRAINING PROGRAM 13

TOTAL COST MISCELLANEOUS ITEMS - J

ITEM
NUMBER

105200000
109200000
202011000
202012000
202020000
202128000
207400000
209100000
209500000
209600000
301750000
301760000
501010000
501600000
551140000
551175000
551200000
551400000
551410000
551450000
551500000
552104000
552105000
552120000
552121000
552123000
552124000
552125000
552126000
552127000
552130000
552132000
552140000
552150000
552205000
552220000
552230000
552302000
552401000
552404000
552405000
552410000
552501000
552510000
552540000

NO
ITEM DESCRIPTION PROJ
BRIDGES-MAJOR STRUCTURES OVER 20 FT - N

BRIDGE SURVEY 1
MOBILIZATION

REMOVE STRUCTURE

REMOVE STRUCTURES

REMOVE ABUTMENT

REMOVE ASPHALT FROM DECK
SELECT BACKFILL

STRUCTURE EXCAVATION TYPE 1
SHORING & CRIBS

TEMPORARY SHORING

SELECT BACKFILL

SPECIAL BACKFILL

REMOVE BRIDGE APPROACH SLAB
APPROACH SLAB-CONCRETE
CONCRETE-CLASS AS
CONCRETE-CLASS DD

SEAL CONCRETE

SPECIAL DECK CONCRETE

SPECIAL DECK CONCRETE
CONCRETE-LATEX MODIFIED
DRILLED SHAFT CONCRETE

BRIDGE DECK OVERLAY-TYPE EPOXY
BRIDGE DECK OVERLAY-TYPE LATEX
CLASS A BRIDGE DECK REPAIR
CLASS B BRIDGE DECK REPAIR
CONC-CL SPECIAL DECK-REPATIR
CONCRETE-SUBSTRUCTURE REPAIR
CONCRETE-SHALLOW REPAIR
CONCRETE-DEEP REPAIR
CONCRETE-LATEX MODIFIED-REPATIR
BRIDGE DECK TREATMENT

FURNISH HMWM TREATMENT MAT'L
FRP REINFORCEMENT CAP
TRANSVERSE DECK GROOVING 1
PENETRATING CONCRETE SEALER
CONCRETE WATERPROOFING

GRAFFITI PROTECTION

REVISE DECK DRAIN

JOINT SEALS-SILICON

RESEAL EXISTING JOINTS

EXPANSION JOINT

EXPANSION JOINT-ASPHALT PLUG
EXPANSION JOINT STRIP SEAL

EPOXY INJECTION

REPLACE BEARING

=

—

=
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1000.
72000.
13.
.32
7430.

84

38871

50

11
74
602

12
57
50

00
00
00

00

QUANTITY

.00
.13
.00
.00
.00
.20
.00
.20
.00
.00
.00
.00
.80
.20
.10
.80
.60
.60
.00
.60
.40
.00
.90
.01
.90
.80
.26
.00
.00
.00
.20
11764.

136.
43778 .
1400.
.40
.00
.00
.40
.30
299.
.10
.40
.50
60.

90
00
90
00

40

00

HOUR
UNIT
L SUM
L SUM
HOUR

UNIT

SUM
SUM
SUM
SUM
SUM
M2
M3
M3
L SUM
L SUM
M3
M3
M2
M2
M3
M3
M3
M3
M3
M3
M3
M2
M2
M2
M2
M3
M3
M2
M2
M3
M2

[ o e e

M2
M2
M2
M2
LS
EACH

ERREREEX

EACH
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1000.00
72000.00
1252176.00

13337142 .47

48212 .50

14,710,530.00

TOTAL COST

64060.00
50570.00
84320.00
60000.00
7500.00
10059.88
88887.60
67364 .50
160000.00
40615.00
58716.00
33375.00
15999.20
17756.00
122116.50
1468026.10
19460.00
1489874 .50
112620.00
566843.20
159616.60
1050.00
955082.00
316005.20
374110.00
244818.00
1040.00
11250.00
54000.00
18200.00
355326.93
152038.25
27200.00
315763.79
59990.00
5040.00
12760.00
6675.00
9002.40
40564 .50
69287.00
6050.00
18030.00
11823.00
76200.00
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552600000
552610000
552691000
552701000
552710700
552715000
552718300
552722900
552730000
552758300
552762290
552763000
552800100
552800150
552800350
552800400
552810000
552820100
552820110
552820300
552820400
552901100
552901600
553010000
553040000
553060000
555100000
555200000
555300000
555400000
556100000
556110000
556600100
557200000
557300000
557310000
557320000
557350000
557410000
557430000
557440000
557441000
557500000
557600000
559133640
559144060
559156100
559232500
559233100
559233600
559233640
559244050
559246050
559332500
559333100
559333600
559333640
559344050
559346050
559505000

MDT contract system results

ELASTOMERIC BEARING DEVICES
ELASTOMERIC BEARING DEV-TFE
SHEAR BLOCK

DRILLED SHAFT CONCRETE
DRILLED SHAFT - 1.07 M
DRILLED SHAFT - 1.5 M
DRILLED SHAFT - 1.83 M
DRILLED SHAFT-2.29 M

DRILLED SHAFT - 3.0 M
DRILLED SHAFT CASING - 1.83 M
DRILLED SHAFT CASING - 2.29 M
DRILLED SHAFT CASING-3.048
REMOVE BACKWALL

REMOVE DECK

BRIDGE DECK HYDRODEMOLITION
BRIDGE DECK SCARIFICATION
REVISE BR RAIL-CONC BARRIER
REVISE STRUCTURE

RELOCATE STRUCTURE

REPLACE GUARD ANGLE

REPAIR STRUCTURE

SEISMIC RESTRAINERS

STEEL COLUMN CASING
PRESTRESSED BEAM-TYPE A
PRESTRESSED BEAM-TYPE M-72
PRESTRESSED TRI DECK BEAMS
REINFORCING STEEL
REINFORCING STEEL-EPOXY COATED
REINFORCING STEEL - SEISMIC
REINFORCING STEEL-STAINLESS
STRUCTURAL STEEL

STRUCTURAL STEEL

CLEAN & COAT EXIST STR STL
BRIDGE RAIL-T 101

BRIDGE RAIL-THRIE BEAM
PEDESTRIAN RAIL

HAND RAIL

GUARD FENCE

REVISE BRIDGE RAIL

REV BRIDGE RAIL-CONC BARRIER
REVISE BRIDGE RAIL T 101
REVISE TIMBER BRIDGE RAIL-T101
PAINT BRIDGE RAIL

ANCHOR POST

TEST PILE-STL-HP 360 X 174 MM

TEST
TEST
FURN
FURN
FURN
FURN

PILE-STL
PILE-STL
STL PILE
STL PILE
STL PILE
STL PILE

PIPE 406
PIPE 610
HP 250 X
HP 310 X
HP 360 X
HP 360 X

X 12.7
X 12.7
62 MM
79 MM
108 MM
174 MM

FRN STL PIPE PILE 406X12.7 MM
FRN STL PIPE PILE 610X12.7 MM

DR STL
DR STL
DR STL
DR STL
DR STL
DR STL

PILE
PILE
PILE
PILE
PIPE
PIPE

DRILL PILE PILOT HOLES

HP 250 X 62 MM
HP 310 X 79 MM
HP 360 X 108 MM
HP 360 X 174 MM
PILE 406X12.7 MM
PILE 610X12.7 MM
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60.
34.
.40
.50
.50
.20
82.
53.
.20
39.
28.
.20
.00
3695.
.40
.70
.50
2.

71
548
90
48

52

34

20768
8898
908

1

808
721
794

1012
1201

148

1336.
207.
245.

1159.

32.

.00

.00

.00

200.
33.

395.

.40

.50

.50

698
434
100

197.
32.
385.
453.
405.
79.
48 .

00
00

00
20

20
00

30

00

.00
565.
1.
125.
40457 .
.80
.20
.40
281393.
477268.
85666.
92615.
13.

5.

1.

10
00
00
00

90
00
00
00
00
00
00

.40
.30

98.
320.
152.
.40

80
00
60

90
60
50
50
00

00
20
50

00
00
30
80
40
00
00

EACH
EACH
M3

=<
w

EREEREEREREZEX

L SUM
M2
M2
M2

L SUM
L SUM

L SUM
EACH
KG

2=

KG
KG
KG
KG
L SUM
L SUM
L SUM

TR EEREEEREEZEZER

EACH

L SUM
L SUM
L SUM

EERREREEEEZEEREEREERER
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35100.
.00
.40
208430.

84527 .

69408.
156710.
.00
133110.
44492 .
44800.
119700.
50000.
221718.
872159.
116205.
125515.
237000.
80000.
129048.

4000.
256334.
.00
354060.
.00

29740
152732

56924

242742

411084

456780 .
360065.
618458.
130692.
481598.
848199.
1583000.
40000.
163008.
50454 .
27170.
31835.
47942.
1780.
225125.
56427.
65103.
24349.
51960.
39552.
14635.
5000.
10000.
3519.
29022.
.20
.50
.50

79762
48471
25492

1773.
8160.
.20
45616.
12195.
11394.

9600.

7212
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606275000 BARRIER RAIL - CONCRETE 1 100.60 M 27564 .40
606350000 TEMPORARY CONCRETE MEDIAN RAIL 1 76.00 M 4256.00
606831000 RESET CONCRETE MEDIAN RATL 1 76.00 M 646.00
612400000 PAINT STRUCTURE 1 1.00 L SUM 52000.00
613030000 RIPRAP-CLASS 3 RANDOM 1 550.00 M3 51700.00
614210000 GABION STRUCTURE 1 91.70 M3 29619.10
618010100 TRAFFIC CONTROL-DEVICES 1 24000.00 UNIT 24000.00
618010200 TRAFFIC CONTROL-FLAGGING 1 80.00 HOUR 2000.00
622120000 GEOTEX-EROSION CL 2 & 3 RIPRAP 1 125.00 M2 375.00
800010000 TRAINING PROGRAM 1 500.00 HOUR 5000.00

TOTAL COST BRIDGES-MAJOR STRUCTURES OVER 20 FT - N 17,887,142.75

TOTAL COST JANUARY 2001 THRU DECEMBER 2001 186,449,544 .59

Back to Contractor Page
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